

NETWORK PROPOSAL

Connect every branch to head office. **Securely. Automatically.** Without MPLS costs.

Private site-to-site and multi-site connectivity over Starlink, protected by enterprise SD-WAN — engineered, installed and managed in Papua New Guinea by Easynet IT Solutions Limited.

PREPARED FOR

[Client company name] — [Attention: CEO / General Manager]

EXECUTIVE SUMMARY

One private network for your whole business

This proposal sets out how Easynet IT Solutions will connect your head office and every branch, warehouse, mine site or retail outlet into **one private, encrypted network** — using Starlink satellite internet wrapped in enterprise **SD-WAN** technology. It behaves like a private MPLS circuit (the technology banks and telcos have used for 20 years): encrypted, application-aware and highly reliable — but deployed in **days, not months**, at a fraction of the recurring cost, and available **anywhere in Papua New Guinea** where the sky is visible.

Days

not months

TYPICAL DEPLOYMENT PER SITE

2x paths

STARLINK + YOUR EXISTING CIRCUIT, MANAGED AS ONE

0 human

INTERVENTION NEEDED WHEN A LINK FAILS

1 contract

EASYNET ACCOUNTABLE END-TO-END

Three ideas make it work:

1 · Private by design

Your traffic travels in encrypted tunnels over Starlink and any internet path — invisible to the public internet, like an armoured private lane on a public highway.

2 · Intelligent steering

The network knows your applications. ERP, phone calls and card payments get the priority lane; backups and downloads travel in the gaps.

3 · Self-healing

If any circuit degrades or fails, critical traffic shifts to the surviving path in seconds. Staff notice nothing. There is no 2 a.m. phone call.


CONTENTS

03	The problem with traditional MPLS in PNG	3
04	The solution — SD-WAN over Starlink, in plain English	4
05	What happens when a circuit fails	5
06	Side-by-side: traditional MPLS vs Easynet SD-WAN	6
07	Reference architecture — what we install where	7
08	Business benefits	8
09	Implementation plan & timeline	9
10	Investment & commercial model	10
11	Why Easynet · service commitment	11
12	Assumptions, next steps & acceptance	12
13	Appendix — plain-English glossary	13

01 · THE CHALLENGE

Why connecting branches in PNG is harder — and more expensive — than it should be

Most PNG businesses with more than one location connect them the 2005 way: **telco MPLS circuits**. Each branch rents a small leased line (commonly 2–5 Mbps) that is carried over long-distance backhaul to Port Moresby. It works — until you look closely at what you are actually paying for.



Paying premium prices for small pipes

A leased MPLS circuit costs like a premium product but often delivers a few congested megabits. You pay the same monthly fee on good days and bad days.

Growth waits on the telco

Opening a new branch means ordering a circuit and waiting weeks or months. Meanwhile the new site runs on paperwork and patience, not live systems.

Outages hit the P&L directly

When the circuit drops, the branch can't sell, can't sync stock, can't process cards. Every silent hour is unrecorded revenue and idle staff.

No visibility, no control

When something is slow, nobody can say whether it's the branch, the backhaul or the head office. Problems become blame, and blame becomes downtime.

Remote sites simply can't get it

Mine sites, farms, islands and rural stations outside the fibre footprint are offered nothing at all — or a microwave link that fades in weather.

“Backup” usually means a phone call

Without automatic failover, an outage becomes a 2 a.m. phone call and a manual reconfiguration — if anyone knows how.

02 · THE SOLUTION

Starlink + SD-WAN: a private MPLS-grade network, built in days

In plain English: the public internet is a highway open to everyone. SD-WAN (*Software-Defined Wide Area Networking*) builds a **private, armoured lane** on that highway — reserved for your traffic, encrypted end-to-end, with a **traffic controller** that decides which of your applications goes first. Starlink provides the on-ramp: high-capacity satellite internet available at *any* site in PNG. Your existing MPLS or 4G circuits are not ripped out — they are kept and managed as extra paths. **Complement, not replace.**




FIG 2 Hub-and-spoke: every site — city or remote — joins the same private network through its own Starlink path.

Anywhere in PNG

If a site can see the sky, it can join your private network — islands, highlands, mine sites, farms, rural stations.

MPLS-grade behaviour

Encrypted tunnels, application priority and steady performance — the properties you were promised by MPLS, delivered over satellite.


Live in days

A dish and an edge appliance are installed and commissioned in a site visit — no civil works, no telco lead times.

03 · RESILIENCE

When a circuit fails, your business doesn't notice

Resilience is not bought off the shelf — it is engineered. Every site runs **at least two independent paths** (Starlink plus your existing MPLS or a 4G backup). The SD-WAN controller probes every path continuously, duplicates your most critical packets across both, and shifts traffic the moment a path degrades. **No leased-line dependency, no human in the loop.**



DURING A CIRCUIT OUTAGE...	TRADITIONAL SINGLE-PATH MPLS	EASYNET SD-WAN OVER STARLINK
Who notices first?	Your staff and customers	The network — seconds before users feel it
Time to restore service	Hours (a phone call, a telco ticket, a truck roll)	Seconds, automatically
Critical apps (ERP, cards, voice)	Down until fixed	Stay up — duplicated across both paths
What management sees	Complaints and guesswork	A timestamped incident report with cause and resolution
Cost while down	Lost sales, idle staff, manual workarounds	Business continues normally

04 · SIDE-BY-SIDE


Traditional MPLS vs Easynet SD-WAN over Starlink

WHAT MATTERS TO MANAGEMENT	TRADITIONAL TELCO MPLS	EASYNET SD-WAN OVER STARLINK
Coverage	Only where the telco has built — cities and major towns	Anywhere in PNG with a view of the sky, including islands and mine sites
Time to connect a new site	Weeks to months (circuit ordering, civil works)	Days — dish, edge appliance, commissioning in one site visit
Typical bandwidth per site	2–10 Mbps leased, shared on the backhaul	Substantially higher, scalable with service plan (indicative, subject to survey)
Monthly cost per site	Premium leased-line pricing, long contracts	Commodity internet pricing + modest managed fee
Encryption & privacy	Often relies on the telco's private backbone; not always encrypted	End-to-end encrypted tunnels as standard, every site
Application priority (QoS)	CoS classes at extra cost, coarse control	Per-application steering — ERP and voice first, backups last
Automatic failover	Rarely included; manual reconfiguration typical	Built in — seconds, no human in the loop
Visibility & reporting	Telco ticket queue; limited transparency	Live dashboard + monthly management report from Easynet NOC
Scaling to more sites	Each site = new order, new lead time, new contract	Add a site with a kit and a configuration push
What happens to existing circuits?	—	Kept as a managed backup path — complement, not replace
Single accountable partner	Telco for circuits, integrator for routers, nobody for the outcome	Easynet — one contract, one team, one number to call

Comparison is indicative of typical PNG deployments and will be confirmed for your sites during the design survey. Where your existing MPLS performs well and is priced fairly, we recommend keeping it as one of the managed paths.

05 · REFERENCE ARCHITECTURE

What we install, where — in one picture



At each branch

Starlink dish & mount, SD-WAN edge firewall appliance, LAN/Wi-Fi refresh as needed, UPS for clean power, labelled cabling and documentation.

At head office

Core firewall and SD-WAN hub configuration, integration with your ERP/file/M365 services, and monitoring dashboards for your management.

From our NOC

24x7-style proactive monitoring during support hours, alerting, monthly performance & availability reporting, and continuous configuration care.

06 · BUSINESS BENEFITS

What this means for your bottom line

1 · Revenue protection

Branches keep selling through outages that previously meant closed tills, failed card machines and unrecorded stock. Uptime becomes the default, not the exception.

2 · Lower recurring cost

Replace or downsize premium leased lines. Satellite + internet pricing with a transparent managed fee — and we keep negotiating your telco costs as part of the service.

3 · Growth at business speed

A new branch, store or site joins the private network within days of opening — live systems on day one, not month four.

4 · One network, total visibility

Head office sees every branch's stock, sales and systems in real time. Management gets a monthly availability and performance report instead of anecdotes.

5 · Bank-grade security as standard

End-to-end encryption, enterprise firewalls and segmented traffic at every site — the posture regulators and insurers increasingly expect.

6 · Sleep-at-night resilience

Automatic failover with no human in the loop, tested backups, and a named local partner accountable for the outcome — not a telco ticket queue.

AND THE CAPACITY UNLOCKS MORE

With real bandwidth at every site, projects that were previously “impossible outside Port Moresby” become routine:

Cloud ERP & POS everywhere

Head-office systems, live at every branch.

CCTV & remote monitoring

View any site's cameras from HO or your phone.

Voice, video & Teams

Clean calls between sites and with customers.

Automatic off-site backups

Every site's data protected nightly, verified monthly.

07 · IMPLEMENTATION PLAN

From signature to live network in about four weeks



No disruption to trading

Installations are scheduled around your operations; the cutover to the new network is performed live with instant rollback to the old path.

Fixed-price phases

After the survey you receive one fixed written quotation in kina. No open-ended time-and-materials.

Documented handover

You receive as-built diagrams, credentials in your name, an executive summary for management, and a staff quick-guide at each site.

WHAT WE NEED FROM YOU

1. **A list of sites** to connect (addresses or GPS) and roughly what each site runs (POS, ERP, cameras, phone).
2. **Current circuit invoices** (MPLS/4G) for the last 2-3 months — we benchmark your saving honestly.
3. **One point of contact** for scheduling site access; our coordinator handles everything else.

08 · INVESTMENT

Commercial model — simple, transparent, in kina

Pricing is confirmed as a **fixed written quotation** after the free design survey. The structure below shows exactly what you will pay for — one-time build costs, a predictable monthly service fee, and pass-through subscriptions with no markup games.

COMPONENT	TYPE	INDICATIVE BASIS
Design survey & network blueprint (all sites, incl. bandwidth study and savings benchmark)	One-time	Included — credited against the project
Branch site kit — Starlink hardware, SD-WAN edge firewall, mount & cabling, UPS, Wi-Fi refresh as needed	One-time / site	K ____ (fixed after survey)
Head-office hub — core firewall, SD-WAN controller, integration with ERP / files / M365	One-time	K ____ (fixed after survey)
Managed SD-WAN service — monitoring, failover care, QoS tuning, monthly management report, helpdesk	Monthly / site	K ____ / month
Starlink subscription	Monthly / site	Pass-through at provider rate, billed direct or on-charged at cost
Optional extras — 4G backup modem, CCTV integration, additional Wi-Fi coverage, on-site support visits	As chosen	Quoted per item

Where the saving shows up: most clients either cancel premium leased lines at remote sites entirely, or downgrade them to backup-only. The survey report quantifies both your current spend and the projected spend, line by line, so the payback is visible before you commit.

Pilot-first option

Start with head office plus one pilot branch for 60 days. See the dashboards, the failover drills and the report — then roll out site by site.

No surprise pricing

Fixed quotation in kina, valid 30 days. Any work discovered mid-project that wasn't scoped is quoted and approved before it happens.

Assets in your name

Hardware and subscriptions are registered to your company. If we ever part ways, the network is yours — that's how trust should work.

09 · WHY EASYNET

A local partner who stays after the dish goes up

Engineering a network is one skill; **sustaining** it in PNG conditions is another. Easynet is a **100% Papua New Guinea-owned** company with a field project team that travels, a Port Moresby operations base, and a business model built on monthly support contracts — our incentive is that your network *stays* up.

One contract, one team

Satellite, network, firewall, backup, support — under a single accountable agreement. No vendor ping-pong.

Field team across PNG

On-site delivery in Lae, Mount Hagen, Goroka, Madang, Kokopo, Wewak, Alotau, Popondetta and beyond.

Security & backups built in

Firewalls, endpoint protection and tested off-site backups come standard with our infrastructure work.

Ongoing, not one-off

Monthly monitoring, maintenance and reporting — the “day 400” problem is our job description.

PROPOSED SERVICE COMMITMENT

PRIORITY	WHAT IT MEANS	RESPONSE TARGET (BUSINESS HOURS + MONITORED)
P1 — site or network down	All branches or HO unable to transact	60 minutes to engineer engaged
P2 — degraded service	Slow or partial functionality on one path	4 business hours
P3 — routine request	Changes, additions, reports, questions	Next business day

Final service levels, support hours and escalation contacts are set in the managed-services agreement. Monitoring runs continuously; human response follows the table above.

10 · ASSUMPTIONS & NEXT STEPS

Clear assumptions, simple next steps

Assumptions

1. Each site has (or will be given) a clear view of the sky and reasonable power; sites without reliable power are quoted with solar/UPS options.
2. Starlink service availability and subscription rates follow the provider's current PNG offering at time of order.
3. Existing MPLS/4G circuits, where retained, remain under your current telco contracts; Easynet manages them as paths within the SD-WAN.
4. Performance figures are confirmed per site by the design survey before any commitment.
5. Site access for survey and installation is arranged during normal operating hours unless otherwise agreed.

Next steps

1. **This week** — a 30-minute call with your management team to confirm sites and priorities.
2. **Next** — free design survey and a fixed written quotation with a line-by-line savings benchmark.
3. **Then** — pilot site live within ~two weeks of approval; roll-out scheduled at your pace.

Acceptance

PREPARED BY — EASYNET IT SOLUTIONS LTD

Name / title · Arka C, Chief Technology Officer

Date

ACCEPTED BY — [CLIENT COMPANY]

Name / title

Date · signature authorises the design survey only

Talk to us

+675 72743186 · hello.easynet@hotmail.com

8 Mile, Gran Eden, Lot 110, Section 147, Port Moresby

Mon–Fri 8:30–17:00 · easynetpng.com

APPENDIX

Plain-English glossary

TERM	WHAT IT MEANS, WITHOUT THE JARGON
SD-WAN	Software that turns any internet connection into a smart, private corporate network link — choosing the best path for every application, automatically.
MPLS	The traditional private circuit product sold by telcos for ~20 years. Reliable where it exists, but expensive, small and slow to order in PNG.
Starlink (LEO)	Internet from a constellation of low-orbit satellites. High capacity and low delay compared with old satellite internet; available almost anywhere.
Hub & spoke	The shape of your network: head office is the hub; every branch is a spoke with its own secure link home.
Encrypted tunnel	Your data is sealed in a private envelope before it touches any public network, and unsealed only at your end. Nobody in between can read it.
Application steering / QoS	The network's traffic controller: your ERP and phone calls jump the queue; YouTube and big downloads wait their turn.
Failover	The automatic switch to a backup path when the main path misbehaves. In this design it happens in seconds, with nobody touching anything.
Latency & packet loss	Delay and dropped data — the two invisible causes of “the system is slow”. SD-WAN measures both constantly and routes around trouble.
NOC	Network Operations Centre — Easynet's monitoring desk in Port Moresby that watches every site and reports to you monthly.
Edge appliance	The small hardened box we install at each site — firewall, encryption and steering in one unit, pre-configured before it arrives.

Our promise in one sentence: we design it, build it, secure it, monitor it and answer the phone when you call — one PNG company, accountable for your whole network.